TopMop Window Cleaning Solutions Corp.
Specialized exterior cleaning & property care • Metro Manila, Philippines
+63 900 000 0000 • hello@topmop.example • TIN 000-000-000-000

FINAL QUOTE & CONFORME

QT-2026-0058

CLIENT / SITE

City Government of San Rafael
Attn: Engr. Luis Tolentino
Poblacion, San Rafael, Bulacan
TIN: 613-732-424-000
Site: San Rafael City Hall – Poblacion, San Rafael

REFERENCE

Original quotation: QT-2026-0058
Job ref: JOB-2026-0058
Presented on site: Sep 23, 2026 8:53 AM

1. Original Scope of Work

Exterior Glass / Window Cleaning, Wall / Floor Cleaning at San Rafael City Hall.

#	Description	Quantity
1	Exterior Glass / Window Cleaning - Starter Package (up to 31 panels)	1 package
2	Excess panels beyond 31	9 panel
3	Wall / Floor Cleaning	63 sqm

Service disclaimer

Our cleaning process is designed to effectively remove loose dirt, dust, and general surface contaminants using professional equipment and specialized cleaning techniques. However, certain conditions such as hard water stains, mineral deposits, paint residue, adhesive residue, silicone residue, and other permanent or chemically bonded contaminants may not be fully removable through standard cleaning procedures.

While our team will apply the appropriate cleaning methods and make every reasonable effort to improve the appearance of the surface, complete removal of these types of stains cannot be guaranteed, as the final outcome will depend on the actual surface condition, material composition, and duration of stain exposure.

In some cases, these marks may already be etched, embedded, or permanently bonded to the surface, and their true condition will only become fully visible after the cleaning process has been completed.

Terms and exclusions

1. Prices are in Philippine Peso (PHP). 2. 50% downpayment upon approval for jobs above PHP 50,000; balance upon completion. 3. Client to provide safe access, water and power source at the site. 4. Work is subject to favorable weather for exterior work. 5. Pre-existing damage, scratches or defects are not covered. 6. Quotation is valid until the date indicated.

2. Additional Work Requested / Confirmed at Site

No additional work was requested.

3. Final Billing Summary

No additional work - the original quotation applies as agreed

Any additional work listed above has been discussed with and approved by the client before commencement.

Scope confirmed - no changes

The existing approved scope was confirmed by the TopMop Team Leader (Jonathan D. Ramos) on Sep 23, 2026 8:53 AM. No new client signature was required.